CONCRETE CURB & GUTTER

CONCRETE PROTECTIVE SUB-BASE
O RE AND GURCRETE MEDIAN COAT ** GRANULAR
LOCATION ’ SURFACE MATERIAL,
STATION TO STATION TYPE M-6.06 TYPE M-6.12 TYPE M-6.24 4INCH TYPEA 4" *
FOOT FOOT FOOT SQFT SQ YD SQYD
IL 13 (EB)
LT. STA 1788+49.21 T0 STA 1791429, 44 281 30 130
RT. STA 1790+00.00 TO STA 1790+75.86 76 25 35
LT. STA 1793+45.26 TO STA 1799+00. 00 553 177 256
IL 13 (WB)
[T. STA 1788+49.24 TO STA 1791+27.47 278 89 129
LT. STA 1793+51. 21 TO STA 1797+78. 26 479 90 —151
LT. STA 1797+78.26 TO STA 1799+00. 00 117 38 57
IL 13 (CENTER)
STA 1788+49.21 TO STA 1791+27. 94 2159 240
STA 1793+55. 94 TO STA 1799+00. 00 1814 204
HALFWAY ROAD
[ T. STA 405+04.01 TO RT. STA 1790+75.86 (1L 13 347 110 160
LT. STA 40(+14, 76 TO STA 407+41.67 (ISLANDJ 79 49 306 54 32
[T. STA 1+16.53 (FRONT RD) TO 1794+27.31 (IL 13) 225 72 104
RT. STA 406+87.41 TO STA 407+10.22 ( ISLAND) 21 55 303 55 32
RT. STA 405+04.01 TO STA 1+16.53 (FRONTAGE RD) {18 147 41 41
LT. STA 404+99.66 T0 STA 405+81.69
PROJECT TOTAL 50 547 1978 4729 1285 1127
* SEE CONCRETE PAVEMENT SCHEDULE FOR ADDITIONAL QUANTITIES
»» SEE CONCRETE PAVEMENT SCHEDULE AND RETAINING WALL SCHEDULE FOR ADDITIONAL QUANTITIES
PIPE PIPE CONCRETE PIPE
UNDERDRAINS UNDERDRAINS HEADWALL UNDERDRAIN
LOCATION 4" 4" (SPECIAL) FOR PIPE REMOVAL COMMENTS
STATION TO STATION DRAINS
FOOT FOOT EACH
RAMP_A
RT. STA 19+91.58 T0 STA 41%00 2109 56 7
EXISTING RAMP A 1883
RAMP G
RT. STA 111+00 T0 STA 156+00 4500 117 8
PROJECT TOTALS 5609 178 12 1883

NOTE: 1. ) EXISTING CONCRETE HEADWALLS DETERMINED BY THE ENGINEER TO BE IN GOOD CONDITION SHALL BE CLEANED AND REUSED ACCORDING TO THE SCHEDULE.

NEW RODENT SHIELDS SHALL BE INSTALLED.

THE COST SHALL BE INCLUDED IN THE PROPOSED PIPE UNERDRAINS 4" (SPECIAL)
THE REMOVAL OF THE EXISTING PIPE UNDERDRAINS 4/ (SPECIAL) SHALL BE PAID FOR AS PIPE UNDERDRAIN REMOVAL.

2.)
3.) THE CONTRACTOR MUST PROTECT THE ENDS OF THE PIPE UNDERDRAINS BETWEEN STAGES OF CONSTRUCTION, NO EXTRA COMPENSATION WILL BE GIVEN.
4.) THE PIPE UNDERDRAINS 4 SHALL BE CONNECTED TO THE EXISTING UNDERDRAINS AT THE ENDS OF THE JOB AS DETERMINED BY THE ENGINEER.

RETAINING WALLS

CONCRETE |REINFORCEMENT| GEOCOMPOSITE PROTECTIVE COMMENTS
LOCATION STRUCTURES BARS WALL DRAIN COAT
STATION TO STATION
cuYD LBS $Q YD sQ YD
HALFWAY ROAD
STA 407+42.73 70 STA 407+10.58 8.3 885 20.5 38
PROJECT TOTALS 8.3 885 20. 5 38

* SEE CONCRETE PAVEMENT SCHEDULE AND CONCRETE CURB AND GUTTER SCHEDULE FOR ADDITIONAL QUANTITIES
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STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

CURB & GUTTER, PIPE UNDERDRAINS,
AND RETAINING WALLS SCHEDULES

F.A.
RTE.

SECTION

TOTAL | SHEET
COUNTY  |SHEETS| ~NO.

*

(X1-6-2)K-13;(1X-1)R-4

WILLIAMSON | 194 35

SCALE: NONE

[ SHEET NO. 1 OF 1 SHEET | STA.

TO STA.

% 1-57/IL 13 (FAI 57/FAP 331)
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